

## Addendum #2

<b>Project:</b>	Brock Mission Men's Shelter
<b>Project No.:</b>	14276
<b>Date:</b>	Wednesday April 4, 2018

---

The following information supplements and/or supersedes the bid documents issued on **March 23, 2018**

---

This Addendum forms part of the contract documents and is to be read, interpreted, and coordinated with all other parts. The cost of all contained herein is to be included in the contract sum. The following revisions supersede the information contained in the original drawings and specifications issued for the above-named project to the extent referenced and shall become part thereof. Acknowledge receipt of this Addendum by inserting its number and date on the Tender Form. Failure to do so may subject the Bidder to disqualification.

### Addenda Documents attached herein:

1. Electrical Addendum EA-1, Attached
2. Mechanical Addendum MA-1, Attached

### Specifications:

1. **DELETE:** 14 21 23 Electric machine Room-Less Elevators  
**ADD:** Revised 14 21 23 Electric Machine Room-Less Elevators, Attached

### Drawings:

1. A-101 FLOOR PLANS  
**DELETE:** A-101 FLOOR PLANS  
**ADD:** Revised, A-101 FLOOR PLANS, Attached
2. A-104 SRO UNITS – ENLARGED PLANS AND INTERIOR ELEVATIONS – elevation extents clarified.  
**DELETE:** A-104 SRO UNITS – ENLARGED PLANS AND INTERIOR ELEVATIONS  
**ADD:** Revised, A-104 SRO UNITS – ENLARGED PLANS AND INTERIOR ELEVATIONS, Attached.
3. A-105 SRO UNITS – ENLARGED PLANS AND INTERIOR ELEVATIONS  
**DELETE:** A-105 SRO UNITS – ENLARGED PLANS AND INTERIOR ELEVATIONS  
**ADD:** Revised, A-105 SRO UNITS – ENLARGED PLANS AND INTERIOR ELEVATIONS, Attached
4. A-600 INTERIOR ELEVATIONS – elevation extents clarified.  
**DELETE:** A-600 INTERIOR ELEVATIONS  
**ADD:** Revised, A-600 INTERIOR ELEVATIONS, Attached.

5. A-900 WASHROOM PLANS & ELEVATIONS – elevation extents clarified.  
**DELETE:** A-900 WASHROOM PLANS & ELEVATIONS  
**ADD:** Revised, A-900 WASHROOM PLANS & ELEVATIONS, Attached.

**Clarifications:**

**QUESTION #1:** Could you provide the proposed start date and completion date?

**RESPONSE #1:** Start date: Upon Award, Anticipated Date of Substantial Completion: July 31, 2019

**QUESTION #2:** Lights K, SA, SB, and SC are not featured on the lighting schedule, and LP2B is on the riser diagram but not on the schedule or on the drawings.

**RESPONSE #2:** Refer to EA-1, Attached.

**QUESTION #3:** Please confirm who is providing temporary shoring.

**RESPONSE #3:** Temporary shoring to be designed and installed by contractor.

**QUESTION #4:** Please provide dumbwaiter supplier contact information.

**RESPONSE #4:** Citi Elevator, contact: Amir Syed C: 416-886-3102 [amir@citielelevator.com](mailto:amir@citielelevator.com)  
[www.citielelevator.com](http://www.citielelevator.com)

**QUESTION #5:** Will the bid values be published.

**RESPONSE #5:** The successful bid will be published. Bids will be opened privately. Refer to Specifications Section 00 21 13 Opening and Acceptance of Bids.

**QUESTION #6:** Stairs and rail tie retaining wall at neighboring property. Can the cost to reconfigure be carried as a cash allowance?

**RESPONSE #6:** Bidders were able to review the existing conditions during the site visit and shall design an approach to reconfigure/rebuild the stairs and walls. The design and construction cost shall be included in the base bid.